STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 8 FUND TOTAL
NUMBER OF BI DDERS 4 ENG NEERS EST
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL
1
2 696, 080.
3 771, 716.
4 821, 275.

05/ 29/ 03
11- 251604

B I

11-1 MP- 8- R40. 9/ R96. 9

HMLB

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

IN I MPERI AL COUNTY AT VARI QUS
LOCATI ONS

REPLACE CONCRETE

0

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

736, 000. 00 AMOUNT UNDER

Bl DDER | D

689, 557. 50 2

00 3
00 1
00 4

Bl D245
PACE 1
06/ 02/ 03
CONTRACT CODE "I '
9 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 30

46, 442. 50

PERCENT UNDER EST 6. 31

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085

WATSONVI LLE CA 95077-5085
J MC LOUGHLI N ENG NEERI NG CO

I NC

10722 ARROW ROUTE STE 716

RANCHO CUCAMONGA CA 91730
PENHALL COVPANY

5775 EASTGATE DR
SAN DI EGO CA 92121

PAVE TECH I NC
735 LAGUNA DR

CARLSBAD CA 92008

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

909 944-1037
00676575
909 944-3112

858 550-1111
00568673
858 550-1120

760 729-7592
00720394
760 729-6158

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AMT:
661, 602. 13

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



11- 251604 Bl D245

11-1 MP-8-R4 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 29/ 03 06/ 02/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 HARBER COVPANY | NC REMOVE EXI STI NG PORTLAND CONCRETE CEMENT PAVEMENT
SAN BERNARDI NO CA
SUDHAKAR COVPANY STRI PI NG AND REFLECTORS

RI ALTO CA



11- 251604 Bl D245

11-1 MP-8-R4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 29/ 03 06/ 02/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

HARBER COVPANI ES
SAN BERNARDI NO CA

Bl DDER | D NAME AND ADDRESS

REMOVAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

PAYCO SPECI ALTI ES
120 N SECOND AVE
CHULA VI STA CA 91910

Bl DDER | D NAME AND ADDRESS

ITEMS 7 THRU 9

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

HARBER COVPANI ES
SAN BERNARDI NO CA

SUPERI OR TRAFFI C
COTTONWOOD CA

| TEM 6 ( PARTI AL)

| TEM 4 ( PARTI AL)



11- 251604 Bl D245

11-1 MP-8-R4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 29/ 03 06/ 02/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2,500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 7, 500. 00* 7, 500. 00
3 031169 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 10, 000. 00* 10, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 38, 000. 00* 38, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 2,500. 00 5, 000. 00
6 401108 REPLACE CONCRETE PAVEMENT VB 800 774.10 619, 280. 00
( RAPI D STRENGTH CONCRETE)
7 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 630 6. 00 3, 780. 00
8 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 170 14. 75 2,507. 50
9 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 55 18. 00 990. 00

TOTAL 689, 557. 50



11- 251604 Bl D245

11-1 MP-8-R4 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 29/ 03 06/ 02/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 500. 00* 1500. 00 1, 535. 00* 1535. 00 1, 000. 00* 1000. 00
2 3, 000. 00~ 3000. 00 3, 750. 00* 3750. 00 1, 000. 00~ 1000. 00
3 3, 000. 00* 3000. 00 6, 342. 00* 6342. 00 1, 000. 00* 1000. 00
4 32, 000. 00* 32000. 00 38, 650. 00* 38650. 00 40, 000. 00* 40000. 00
5 1, 500. 00 3000. 00 5, 655. 00 11310. 00 5, 000. 00 10000. 00
6 805. 00 644000. 00 866. 50 693200. 00 955. 00 764000. 00
7 12. 00 7560. 00 12. 80 8064. 00 5. 00 3150. 00
8 8. 00 1360. 00 39. 40 6698. 00 5.00 850. 00
9 12. 00 660. 00 39. 40 2167. 00 5. 00 275.00
TOT 696, 080. 00 771,716. 00 821, 275. 00



